22-23-01 Project Number

BID WALK Attendance Sheet

Contract Number

School Name: Imperial Community College District

Project Description: Tennis Court, Shade, and Lighting Project

Location: Imperial Valley College, 380 E. Aten Rd, Imperial, CA 92251

Date & Time: Wednesday, October 26, 2022 at 10:00 AM

Company	Name	Title	Email	Phone number	Initials
BHLL	M BOLADO	Surce	jubolandeercksonhalla	ga 7608026259	CeB
EACC	Erika Opente	Pt	bids merick son hall un	760-796-72	, Ex
33 scry Build	JOHN LES	SSIMA	QUALITY BUILDS. COM	760337948	#
George - Mitchell	22 - 0 - 111	Manag	Robert - Prior a stagloba	/Met 427-03	eg Ret.
DAKUIEW CONS		5.p.	Robert- Prior à staglobaraoakview CI@OUTLOUIC.	(909) am 553.328	10 RA
Jim Welson Cons		suP	Jimedocica, com	760-427-4774	AN
Rysamid constant		_	ryan Offranio ca.com	760 -427-2189	N)
Nielson Construction	EG .	PE	avera anielsen wicom	619-541-3806	AU
Chula Vista Elec		GE	deanture-v-e.com j mirorda e premieresino	1760)457-5415	101
Premier Electrical		GF	i mirondal premieresino	(760)604-6537 .net	JCM
ASCL INC	borott Hostotler	VP	bHostetber@HSCC Builders.com	619 244 8054	2

IMPERIAL VALLEY COLLEGE Tennis Court, Shade, and Lighting Project Bid No: 22-23-01

Wednesday, October 26, 2022 10:00 a.m. 380 E. Aten Rd., Imperial, CA 92251 Building 2000

Mandatory Pre-Bid Meeting Agenda

- 1. Introductions / Sign-In
 - 1. Owner Imperial Valley College
 - i. Cesar Vega, VP for Administration Services
 - ii. Javy Luna, P.E., Director of Facilities, Planning, and Construction
 - iii. Adriana Ramirez, Administrative Assistant
 - iv. Kenya Sevilla, Staff Support Technician
 - 2. Design Team
 - i. AOR, Sanders, Inc. (Jesus Aguilar)

2. Project Overview

The work to be done consists of furnishing all labor, materials, tools, equipment, supervision, and all other necessary appurtenant work, in order to complete the following:

- A. Remove existing tennis courts, equipment, fencing, field lighting poles and electrical system for new tennis courts; and
- B. Provide new post tension tennis court, striping and equipment; and
- C. Provide new chain link fencing and gates; and
- D. Provide new field lighting (6) poles; and
- E. Provide electrical service to field lighting poles; and
- F. Provide (4) new movable 5 tier bleachers; and
- G. Provide (2) new 18'x78' shade structures; and
- H. Provide (2) new 18'x56' shade structures; and
- I. Provide (2) new water stations with chillers; and

- J. Provide new off-site concrete; and
- K. Provide landscape improvements; and
- L. Ancillary concrete site work.

in accordance with the Plans, Specifications, and other provisions of this Contract.

3. License Requirements

In accordance with the provisions of California Public Contract Code Section 3300, the District has determined that the following license classification is required to perform this project: B – General Building Contractor's License

4. Contract Documents, Plans, Specifications, and Addenda.

Additional information regarding the Project, including Drawings, Specifications and/or other Project requirements are available at

https://www.imperial.edu/about/request-for-proposals/

or at Rocket Copy, 100 S. 11th St., El Centro, CA 92243.

5. Prevailing Wages

This is a Public Works project subject to the California Department of Industrial Relations ("DIR") prevailing wage requirements and all applicable California Labor Codes ("CLC") that pertain to a Public Works project.

- 1. State: www.dir.ca.gov/DLSR/PWD/
- 2. Certified Payrolls to be uploaded directly to the DIR Website and hard copies forwarded to Imperial Valley College.

October 14 & 21 2022

6. Project Timeline:

Advertisement

Advertisement	OCTOBER 14 & 21, 2022
Mandatory On-site Job Walk	October 26, 2022; 10:00 A.M
RFI's for Clarification Due to District	November 2, 2022; 5:00 P.M
Response to RFI's to Contractors Due	November 9, 2022; 5:00 P.M
Bid Proposals Due & Opening	November 15, 2022; 2:00 P.M

Board Meeting for Approval Wednesday, December 14, 2022

Issue Notice to Award Thursday, December 15, 2022

Issue Notice to Proceed Friday, January 6, 2023

Construction Monday, January 16 – May 17

(120 c. days)

- 7. Required Documents (specified in the Notice to Bidders & Bid Proposal) all docs must be submitted with bid or bid may be considered non-responsive.
- 8. Basis of Contract Award The lowest responsive and responsible bidder.
- 9. Engineer's Estimate \$1,900,000
- 10. Liquidated Damages \$1,500/calendar day.
- 11. Insurance Requirements (Article 5 Bonds and Insurance of General Conditions)
- 12. Utility Requirements and Involvement
 - 1. IID Energy Purveyor
 - 2. Dig Alert
- 13. Safety Requirements
 - 1. OSHA requirements to be met. Wear safety gear at all times.
 - 2. Safety Meetings
- 14. Air Pollution Control District
 - 1. Contractor to mitigate dust emissions during construction, as applicable.
- 15. Construction Water
 - 1. Source of water Contractor is allowed to pull non-potable water from the District's canal head ditch, located at the southwest corner of the campus, adjacent to water ponds.
- 16. Water Pollution Control
 - 1. No SWPPP or WPCP requirements. Best Management Practices (BMPs) are to be implemented.

- 17. Mobilization and Staging Area
 - 1. Restroom Facility
 - 2. Equipment and Personnel Parking
 - 3. Any staging by Contractor needs to be coordinated with IVC.

18. Specific Provisions

- A. The District has pre-purchased the following equipment and/or material to be incorporated into the Project (Special Conditions, item 1.6):
 - a. Field Lighting Poles
 - b. Shade Structures
 - The Contractor is responsible for coordination with manufacturer and complete installation of the equipment and/or material as if the Contractor had purchased it directly.
- B. The Contractor will not need to provide IOR field office, District provided. (Special Conditions, item 1.17.A) to be addendum
- C. The Contractor shall provide sanitary facilities for all persons working on the project. These facilities shall have double containment, kept clean and shall not be unsightly or produce odors. (Special Conditions, item 1.17.C)
- D. District intends to continue to occupy adjacent portions of the existing site during the entire construction period, site fencing needed. to be addendum
- E. Cooperate with District to minimize conflict and to facilitate District's operations.
- F. Schedule the Work to accommodate District occupancy.
- 19. Questions
- 20. Site Walk (if desired)